

Negotiated Cost Submission for SJ Thomas - SET General Construction

Southeast Region K-1 Negotiations S J Thomas	Old Contract	New Contract RFP Cost Submission	Negotiations response	Consession +/-
Design	1.05	1.10	1.05	-0.05
Normal Working hours	1.44	1.70	1.43	-0.27
Other than Normal Working Hours	1.44	1.75	1.44	-0.31
Emergency Work	1.45	1.75	1.45	-0.30
Secured Facility	1.50	1.90	1.50	-0.40
Emergency Secured Facility	1.54	1.90	1.55	-0.35

APPENDIX I

COST SUBMISSION FORM

The Proposer shall set forth Adjustment Factors in legible figures in the respective space provided. Failure to submit all Adjustment Factors will result in the Proposal being deemed non-responsive. The JOC Contractor shall perform the Tasks required by each individual Job Order using the following Adjustment Factors:

Proposer: S.J. Thomas Company, Inc. DGS-A-2022-0001-JOC-SET-K-1

	Adjustment Factor Name	Adjustment Factor Bid	X Multiplier	= Total
1.	Adjustment Factor for Normal Working Hours	1.70	X 0.35	= <u>0. 5950</u>
2.	Adjustment Factor for Other Than Normal Working Hours	1.75	X 0.15	= <u>0. 2625</u>
3.	Emergency	1.75	X 0.15	= <u>0. 2625</u>
4.	Secured Facility	1.90	X 0.10	= <u>0. 1900</u>
5.	Emergency in Secured Facility	1.90	X 0.15	= <u>0. 2850</u>
6.	Adjustment Factor for Design Work	1.10	X 0.10	= <u>0. 1100</u>
7.	Add all the Total amounts in the right column. The Sum of these Total amounts is the Final Proposed Price.			= <u>1. 7050</u>